
 

 
APPENDIX TO TARION ADDENDUM “A1” 

TO AGREEMENT OF PURCHASE AND SALE 
 

EARLY TERMINATION CONDITIONS 
 

 
The Early Termination Conditions referred to in paragraph 6 of the Tarion Addendum are as follows: 
 
 
1. Description of Early Termination Conditions: 
 

This Agreement is conditional upon the Vendor obtaining and accepting financing for the construction of the 
project on terms satisfactory to it in its sole and absolute discretion. 
 
The date by which this Condition is to be satisfied is the 29th. day of February 2024. 
 
 

2. Description of Early Termination Conditions: 
 

This Agreement is conditional upon the Vendor obtaining satisfactory zoning/rezoning, planning approval, Site 
Plan Approval and or variances  
 
The date by which this Condition is to be satisfied is the 29th. day of February 2024. 

 
 
3. Description of Early Termination Conditions: 
 

This Agreement is conditional upon the Vendor entering into binding Agreements of Purchase and Sale for the 
sale of 75% of the dwelling units within the Condominium. 
 
The date by which this Condition is to be satisfied is the 29th. day of February 2024. 
 

4. Description of Early Termination Conditions: 
 

This Agreement is conditional upon the Vendor being satisfied, in its sole and absolute discretion, with the credit 
worthiness of the Purchaser.  The Vendor shall have sixty (60) days from the date of acceptance of this Agreement 
by the Vendor to satisfy itself with respect to such credit worthiness.  The Purchaser covenants and agrees to 
provide all requisite information and materials including proof respecting income and source of funds or evidence 
of a satisfactory mortgage approval signed by a lending institution or other mortgagee acceptable to the Vendor, 
confirming that the said lending institution or acceptable mortgagee will be advancing funds to the Purchaser 
sufficient to pay the balance due on the Title Transfer Date, as the Vendor may require to determine the 
Purchaser’s credit worthiness. 
 
The date by which this Condition is to be satisfied is the 60th day after the date of acceptance of this Agreement by 
the Vendor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
/Final Nov. 9, 2022 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/
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                                Property  ________________________               

Statement of Critical Dates                 
Delayed Occupancy Warranty 

 
This Statement of Critical Dates forms part of the Addendum to which it is attached, which in turn forms part of the 
agreement of purchase and sale between the Vendor and the Purchaser relating to the Property. The Vendor must 
complete all blanks set out below.  Both the Vendor and Purchaser must sign this page. 
NOTE TO HOME BUYERS: Home buyers are encouraged to refer to the Home Construction Regulatory 
Authority’s website www.hcraontario.ca to confirm a vendor’s licence status prior to purchase as well as to 
review advice about buying a new home. Please visit Tarion’s website: www.tarion.com for important 
information about all of Tarion’s warranties including the Delayed Occupancy Warranty, the Pre-Delivery 
Inspection and other matters of interest to new home buyers. The Warranty Information Sheet, which 
accompanies your purchase agreement and has important information, is strongly recommended as 
essential reading for all home buyers. The website features a calculator which will assist you in confirming 
the various Critical Dates related to the occupancy of your home. 

 
VENDOR   

 Full Name(s)  
PURCHASER   

 Full Name(s)   

1. Critical Dates 
The First Tentative Occupancy Date, which is the date that the Vendor 
anticipates the home will be completed and ready to move in, is: 

The Vendor can delay Occupancy on one or more occasions by setting a 
subsequent Tentative Occupancy Date, in accordance with section 1 of the 
Addendum by giving proper written notice as set out in section 1. 
 
By no later than 30 days after the Roof Assembly Date (as defined in section 12), 
with at least 90 days prior written notice, the Vendor shall set either (i) a Final 
Tentative Occupancy Date; or (ii) a Firm Occupancy Date. 
 
For purchase agreements signed after the Roof Assembly Date, the First 
Tentative Occupancy Date is inapplicable and the Vendor shall instead elect and 
set either a Final Tentative Occupancy Date or Firm Occupancy Date.                                                                            
                                                                                                                 
                                                                                                                     or                                                                                                                                                        
                                                                                                                                  

the ___day of __________, 20___. 
Final Tentative Occupancy Date 
 
the ___day of __________, 20___. 
Firm Occupancy Date 

If the Vendor sets a Final Tentative Occupancy Date but cannot provide 
Occupancy by the Final Tentative Occupancy Date, then the Vendor shall set a 
Firm Occupancy Date that is no later than 120 days after the Final Tentative 
Occupancy Date, with proper written notice as set out in section 1 below. 
 
If the Vendor cannot provide Occupancy by the Firm Occupancy Date, then the 
Purchaser is entitled to delayed occupancy compensation (see section 7 of the 
Addendum) and the Vendor must set a Delayed Occupancy Date which cannot 
be later than the Outside Occupancy Date. 
 
The Outside Occupancy Date, which is the latest date by which the Vendor 
agrees to provide Occupancy, is: 
 
2. Notice Period for an Occupancy Delay 
Changing an Occupancy date requires proper written notice. The Vendor, without 
the Purchaser’s consent, may delay Occupancy one or more times in accordance 
with section 1 of the Addendum and no later than the Outside Occupancy Date. 
Notice of a delay beyond the First Tentative Occupancy Date must be given no 
later than:                  
(i.e., at least 90 days before the First Tentative Occupancy Date), or else the First 
Tentative Occupancy Date automatically becomes the Firm Occupancy Date. 
 
3. Purchaser’s Termination Period 
If the home is not complete by the Outside Occupancy Date, then the Purchaser 
can terminate the transaction during a period of 30 days thereafter (the 
“Purchaser’s Termination Period”), which period, unless extended by mutual 
agreement, will end on:  
If the Purchaser terminates the transaction during the Purchaser’s Termination 
Period, then the Purchaser is entitled to delayed occupancy compensation and 
to a full refund of all monies paid plus interest (see sections 7, 10 and 11 of the 
Addendum). 
Note: Any time a Critical Date is set or changed as permitted in the Addendum, other Critical Dates may change as well. At any given time 
the parties must refer to:  the most recent revised Statement of Critical Dates; or agreement or written notice that sets a Critical Date, and 
calculate revised Critical Dates using the formulas contained in the Addendum. Critical Dates can also change if there are unavoidable 
delays (see section 5 of the Addendum). 
 
Acknowledged  this ____ day of __________________, 20____.        

  VENDOR:   _________________________________________  PURCHASER:  _______________________________________ 

      _________________________________________             _______________________________________

Unit #

Kings Mill Homes Development Inc. 

180 Rutledge Road

the 2nd day of June, 2025.

the 5th day of October, 2026.

the 4th day of March, 2025.

the 4th day of November, 2026.

/property_lot/

/purchasers_fullname/

/seller2_date_signed/

/seller1_signature/

/seller2_signature/

/purchaser1_signature/

/purchaser2_signature/
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Addendum to Agreement of Purchase and Sale  
Delayed Occupancy Warranty 

 
 

This addendum, including the accompanying Statement of Critical Dates (the “Addendum”), forms part of the 
agreement of purchase and sale (the “Purchase Agreement”) between the Vendor and the Purchaser relating to the 
Property. This Addendum is to be used for a transaction where the home is a condominium unit (that is not a vacant 
land condominium unit).  This Addendum contains important provisions that are part of the delayed occupancy 
warranty provided by the Vendor in accordance with the Ontario New Home Warranties Plan Act (the “ONHWP Act”). 
If there are any differences between the provisions in the Addendum and the Purchase Agreement, then the 
Addendum provisions shall prevail. PRIOR TO SIGNING THE PURCHASE AGREEMENT OR ANY AMENDMENT 
TO IT, THE PURCHASER SHOULD SEEK ADVICE FROM A LAWYER WITH RESPECT TO THE PURCHASE 
AGREEMENT OR AMENDING AGREEMENT, THE ADDENDUM AND THE DELAYED OCCUPANCY 
WARRANTY. 
 

Tarion recommends that Purchasers register on Tarion’s MyHome on-line portal and visit Tarion’s website – 
tarion.com, to better understand their rights and obligations under the statutory warranties. 
 

The Vendor shall complete all blanks set out below. 
 
VENDOR  

 Full Name(s) 
 

 HCRA Licence Number  
 

 Address 

 
Phone  City                           Province                   Postal Code 

 
 

 Fax  Email* 

PURCHASER  

 Full Name(s) 

 Address                                                              City                           Province                   Postal Code 

 Phone      

 Fax  Email* 

PROPERTY DESCRIPTION 
  

 Municipal Address 

 City                                                                                                      Province                   Postal Code 

 Short Legal Description 

 
INFORMATION REGARDING THE PROPERTY 

 
The Vendor confirms that: 

 
(a) The Vendor has obtained Formal Zoning Approval for the Building.   

If no, the Vendor shall give written notice to the Purchaser within 10 days after the date that 
Formal Zoning Approval for the Building is obtained. 
 

(b) Commencement of Construction:   has occurred; or  is expected to occur by the ______ 
day of _____________________, 20____. 

 

 Yes   No 
 
 
 
 
 
 

The Vendor shall give written notice to the Purchaser within 10 days after the actual date of Commencement of 
Construction. 
 
 
 
 
 
 
*Note:  Since important notices will be sent to this address, it is essential that you ensure that a reliable email address is provided and that 
your computer settings permit receipt of notices from the other party. 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/

Kings Mill Homes Development Inc. 

180 Rutledge Road, Unit #

Mississauga

2nd.
23October

Regional Municipality of Peel

Part of Lot 4, Conc. 5 West of Hurontario Street, STR-1, Parts of Lots 24 and 25, STR-1, City of Mississauga

ON

B43056 5332 Highway No. 7

905-850-8500 Woodbridge

905-850-8503 daniela@fgh.net

Ontario L4L 1T3

L5M 0Y8

/property_lot/

/purchasers_fullname/

/purchaser_street_address/

/purchaser1_phone/ /purchaser2_phone/

/purchaser_city/

/purchaser1_email/

/purchaser_province//purchaser_postal/
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SETTING AND CHANGING CRITICAL DATES 
 

 1. Setting Tentative Occupancy Dates and the Firm Occupancy Date 
 

(a) Completing Construction Without Delay: The Vendor shall take all reasonable steps to complete construction 
of the Building subject to all prescribed requirements, to provide Occupancy of the home without delay, and, to 
register without delay the declaration and description in respect of the Building. 

(b) First Tentative Occupancy Date:  The Vendor shall identify the First Tentative Occupancy Date in the 
Statement of Critical Dates attached to this Addendum at the time the Purchase Agreement is signed.  

(c) Subsequent Tentative Occupancy Dates:  The Vendor may, in accordance with this section, extend the First 
Tentative Occupancy Date on one or more occasions, by setting a subsequent Tentative Occupancy Date.  The 
Vendor shall give written notice of any subsequent Tentative Occupancy Date to the Purchaser at least 90 days 
before the existing Tentative Occupancy Date (which in this Addendum may include the First Tentative 
Occupancy Date), or else the existing Tentative Occupancy Date shall for all purposes be the Firm Occupancy 
Date.  A subsequent Tentative Occupancy Date can be any Business Day on or before the Outside Occupancy 
Date. 

(d) Final Tentative Occupancy Date:  By no later than 30 days after the Roof Assembly Date, the Vendor shall by 
written notice to the Purchaser set either (i) a Final Tentative Occupancy Date; or (ii) a Firm Occupancy Date.  If 
the Vendor does not do so, the existing Tentative Occupancy Date shall for all purposes be the Firm Occupancy 
Date.  The Vendor shall give written notice of the Final Tentative Occupancy Date or Firm Occupancy Date, as 
the case may be, to the Purchaser at least 90 days before the existing Tentative Occupancy Date, or else the 
existing Tentative Occupancy Date shall for all purposes be the Firm Occupancy Date.  The Final Tentative 
Occupancy Date or Firm Occupancy Date, as the case may be, can be any Business Day on or before the 
Outside Occupancy Date.  For new Purchase Agreements signed after the Roof Assembly Date, the Vendor 
shall insert in the Statement of Critical Dates of the Purchase Agreement either:  a Final Tentative Occupancy 
Date; or a Firm Occupancy Date 

(e) Firm Occupancy Date: If the Vendor has set a Final Tentative Occupancy Date but cannot provide Occupancy 
by the Final Tentative Occupancy Date then the Vendor shall set a Firm Occupancy Date that is no later than 
120 days after the Final Tentative Occupancy Date.  The Vendor shall give written notice of the Firm Occupancy 
Date to the Purchaser at least 90 days before the Final Tentative Occupancy Date, or else the Final Tentative 
Occupancy Date shall for all purposes be the Firm Occupancy Date.  The Firm Occupancy Date can be any 
Business Day on or before the Outside Occupancy Date. 

(f) Notice:  Any notice given by the Vendor under paragraph (c), (d) or (e) must set out the stipulated Critical Date, 
as applicable. 

 
2. Changing the Firm Occupancy Date – Three Ways 

 
(a) The Firm Occupancy Date, once set or deemed to be set in accordance with section 1, can be changed only: 

(i) by the Vendor setting a Delayed Occupancy Date in accordance with section 3;  
(ii) by the mutual written agreement of the Vendor and Purchaser in accordance with section 4; or  
(iii) as the result of an Unavoidable Delay of which proper written notice is given in accordance with section 5.  

(b) If a new Firm Occupancy Date is set in accordance with section 4 or 5, then the new date is the “Firm Occupancy 
Date” for all purposes in this Addendum. 

 
3. Changing the Firm Occupancy Date – By Setting a Delayed Occupancy Date 

 
(a) If the Vendor cannot provide Occupancy on the Firm Occupancy Date and sections 4 and 5 do not apply, the 

Vendor shall select and give written notice to the Purchaser of a Delayed Occupancy Date in accordance with 
this section, and delayed occupancy compensation is payable in accordance with section 7.  

(b) The Delayed Occupancy Date may be any Business Day after the date the Purchaser receives written notice of 
the Delayed Occupancy Date but not later than the Outside Occupancy Date. 

(c) The Vendor shall give written notice to the Purchaser of the Delayed Occupancy Date as soon as the Vendor 
knows that it will be unable to provide Occupancy on the Firm Occupancy Date, and in any event at least 10 days 
before the Firm Occupancy Date, failing which delayed occupancy compensation is payable from the date that is 
10 days before the Firm Occupancy Date, in accordance with paragraph 7(c).  If notice of a new Delayed 
Occupancy Date is not given by the Vendor before the Firm Occupancy Date, then the new Delayed Occupancy 
Date shall be deemed to be the date which is 90 days after the Firm Occupancy Date. 

(d) After the Delayed Occupancy Date is set, if the Vendor cannot provide Occupancy on the Delayed Occupancy 
Date, the Vendor shall select and give written notice to the Purchaser of a new Delayed Occupancy Date, unless 
the delay arises due to Unavoidable Delay under section 5 or is mutually agreed upon under section 4, in which 
case the requirements of those sections must be met. Paragraphs (b) and (c) above apply with respect to the 
setting of the new Delayed Occupancy Date. 

(e) Nothing in this section affects the right of the Purchaser or Vendor to terminate the Purchase Agreement on the 
bases set out in section 10. 

 
4. Changing Critical Dates – By Mutual Agreement 

 
(a) This Addendum sets out a framework for setting, extending and/or accelerating Critical Dates, which cannot be 

altered contractually except as set out in this section 4. Any amendment not in accordance with this section is  
      voidable at the option of the Purchaser.  For greater certainty, this Addendum does not restrict any extensions of 

the Closing date (i.e., title transfer date) where Occupancy of the home has already been given to the Purchaser. 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/
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(b) The Vendor and Purchaser may at any time, after signing the Purchase Agreement, mutually agree in writing to 
accelerate or extend any of the Critical Dates.  Any amendment which accelerates or extends any of the Critical 
Dates must include the following provisions: 
  
(i) the Purchaser and Vendor agree that the amendment is entirely voluntary – the Purchaser has no obligation 

to sign the amendment and each understands that this purchase transaction will still be valid if the Purchaser 
does not sign this amendment; 

(ii) the amendment includes a revised Statement of Critical Dates which replaces the previous Statement of 
Critical Dates; 

(iii) the Purchaser acknowledges that the amendment may affect delayed occupancy compensation payable; and 
(iv) if the change involves extending either the Firm Occupancy Date or the Delayed Occupancy Date, then the 

amending agreement shall: 
 

i. disclose to the Purchaser that the signing of the amendment may result in the loss of delayed 
occupancy compensation as described in section 7; 

ii. unless there is an express waiver of compensation, describe in reasonable detail the cash amount, 
goods, services, or other consideration which the Purchaser accepts as compensation; and  

iii. contain a statement by the Purchaser that the Purchaser waives compensation or accepts the 
compensation referred to in clause ii above, in either case, in full satisfaction of any delayed 
occupancy compensation payable by the Vendor for the period up to the new Firm Occupancy Date 
or Delayed Occupancy Date. 

 
If the Purchaser for his or her own purposes requests a change of the Firm Occupancy Date or the Delayed 
Occupancy Date, then subparagraphs (b)(i), (iii) and (iv) above shall not apply. 

(c) A Vendor is permitted to include a provision in the Purchase Agreement allowing the Vendor a one-time 
unilateral right to extend a Firm Occupancy Date or Delayed Occupancy Date, as the case may be, for one (1) 
Business Day to avoid the necessity of tender where a Purchaser is not ready to complete the transaction on 
the Firm Occupancy Date or Delayed Occupancy Date, as the case may be. Delayed occupancy compensation 
will not be payable for such period and the Vendor may not impose any penalty or interest charge upon the 
Purchaser with respect to such extension.  

(d) The Vendor and Purchaser may agree in the Purchase Agreement to any unilateral extension or acceleration 
rights that are for the benefit of the Purchaser. 
 

5.  Extending Dates – Due to Unavoidable Delay 
 
(a) If Unavoidable Delay occurs, the Vendor may extend Critical Dates by no more than the length of the 

Unavoidable Delay Period, without the approval of the Purchaser and without the requirement to pay delayed 
occupancy compensation in connection with the Unavoidable Delay, provided the requirements of this section 
are met. 

(b) If the Vendor wishes to extend Critical Dates on account of Unavoidable Delay, the Vendor shall provide written 
notice to the Purchaser setting out a brief description of the Unavoidable Delay, and an estimate of the duration 
of the delay. Once the Vendor knows or ought reasonably to know that an Unavoidable Delay has commenced, 
the Vendor shall provide written notice to the Purchaser by the earlier of: 20 days thereafter; and the next 
Critical Date. 

(c) As soon as reasonably possible, and no later than 20 days after the Vendor knows or ought reasonably to know 
that an Unavoidable Delay has concluded, the Vendor shall provide wri tten notice to the Purchaser setting out a 
brief description of the Unavoidable Delay, identifying the date of its conclusion, and setting new Critical Dates. 
The new Critical Dates are calculated by adding to the then next Critical Date the number of days of the 
Unavoidable Delay Period (the other Critical Dates changing accordingly), provided that the Firm Occupancy 
Date or Delayed Occupancy Date, as the case may be, must be at least 10 days after the day of giving notice 
unless the parties agree otherwise. Either the Vendor or the Purchaser may request in writing an earlier Firm 
Occupancy Date or Delayed Occupancy Date, and the other party’s consent to the earlier date shall not be 
unreasonably withheld. 

(d) If the Vendor fails to give written notice of the conclusion of the Unavoidable Delay in the manner required by 
paragraph (c) above, then the notice is ineffective, the existing Critical Dates are unchanged, and any delayed 
occupancy compensation payable under section 7 is payable from the existing Firm Occupancy Date. 

(e) Any notice setting new Critical Dates given by the Vendor under this section shall include an updated revised 
Statement of Critical Dates. 

 
 
EARLY TERMINATION CONDITIONS 

 
6.  Early Termination Conditions 

 
(a) The Vendor and Purchaser may include conditions in the Purchase Agreement that, if not satisfied, give rise to 

early termination of the Purchase Agreement, but only in the limited way described in this section.  
(b) The Vendor is not permitted to include any conditions in the Purchase Agreement other than: the types of Early 

Termination Conditions listed in Schedule A; and/or the conditions referred to in paragraphs (i), (j) and (k) below. 
Any other condition included in a Purchase Agreement for the benefit of the Vendor that is not expressly 
permitted under Schedule A or paragraphs (i), (j) and (k) below is deemed null and void and is not enforceable 
by the Vendor, but does not affect the validity of the balance of the Purchase Agreement. 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/
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(c) The Vendor confirms that this Purchase Agreement is subject to Early Termination Conditions that, if not 
satisfied (or waived, if applicable), may result in the termination of the Purchase Agreement.            Yes   No 

(d) If the answer in (c) above is “Yes”, then the Early Termination Conditions are as follows. The obligation of each 
of the Purchaser and Vendor to complete this purchase and sale transaction is subject to satisfaction (or waiver, 
if applicable) of the following conditions and any such conditions set out in an appendix headed “Early 
Termination Conditions”: 

 
Condition #1 (if applicable) 
Description of the Early Termination Condition:  
 
 
 
 
 
The Approving Authority (as that term is defined in Schedule A) is: _____________________________________________  
 
The date by which Condition #1 is to be satisfied is the ______day of__________________, 20 _______. 

 
Condition #2 (if applicable) 
Description of the Early Termination Condition:  
 
 
 
 
 
The Approving Authority (as that term is defined in Schedule A) is: ____________________________________________   
 
The date by which Condition #2 is to be satisfied is the _______day of  _____________, 20_______. 

 
The date for satisfaction of any Early Termination Condition may be changed by mutual agreement provided in 
all cases it is set at least 90 days before the First Tentative Occupancy Date, and will be deemed to be 90 days 
before the First Tentative Occupancy Date if no date is specified or if the date specified is later than 90 days 
before the First Tentative Occupancy Date. This time limitation does not apply to the condition in subparagraph 
1(b)(iv) of Schedule A which must be satisfied or waived by the Vendor within 60 days following the later of: (A) 
the signing of the Purchase Agreement; and (B) the satisfaction or waiver by the Purchaser of a Purchaser 
financing condition permitted under paragraph (k) below. 

 
Note: The parties must add additional pages as an appendix to this Addendum if there are additional Early  
Termination Conditions. 

 
(e) There are no Early Termination Conditions applicable to this Purchase Agreement other than those identified in 

subparagraph (d) above and any appendix listing additional Early Termination Conditions. 
(f) The Vendor agrees to take all commercially reasonable steps within its power to satisfy the Early Termination 

Conditions identified in subparagraph (d) above. 
(g) For conditions under paragraph 1(a) of Schedule A the following applies:  

 
(i) conditions in paragraph 1(a) of Schedule A may not be waived by either party; 
(ii)  the Vendor shall provide written notice not later than five (5) Business Days after the date specified for 

satisfaction of a condition that: (A) the condition has been satisfied; or (B) the condition has not been 
satisfied (together with reasonable details and backup materials) and that as a result the Purchase 
Agreement is terminated; and  

 (iii)  if notice is not provided as required by subparagraph (ii) above then the condition is deemed not satisfied 
and the Purchase Agreement is terminated. 

 
(h) For conditions under paragraph 1(b) of Schedule A the following applies:  

 
(i)  conditions in paragraph 1(b) of Schedule A may be waived by the Vendor;  
(ii)  the Vendor shall provide written notice on or before the date specified for satisfaction of the condition that: 

(A) the condition  has been satisfied or waived; or (B) the condition has not been satisfied nor waived, and 
that as a result the Purchase Agreement is terminated; and  

(iii)  if notice is not provided as required by subparagraph (ii) above then the condition is deemed  satisfied or 
waived and the   Purchase Agreement will continue to be binding on both parties. 

(i) The Purchase Agreement may be conditional until Closing (transfer to the Purchaser of title to the home), upon 
compliance with the subdivision control provisions (section 50) of the Planning Act and, if applicable, registration 
of the declaration and description for the Building under the Condominium Act, 1998, which compliance shall be 
obtained by the Vendor at its sole expense, on or before Closing. 

(j) The Purchaser is cautioned that there may be other conditions in the Purchase Agreement that allow the Vendor 
to terminate the Purchase Agreement due to the fault of the Purchaser. 

(k) The Purchase Agreement may include any condition that is for the sole benefit of the Purchaser and that is 
agreed to by the Vendor (e.g., the sale of an existing dwelling, Purchaser financing or a basement walkout).  
The Purchase Agreement may specify that the Purchaser has a right to terminate the Purchase Agreement if 
any such condition is not met, and may set out the terms on which termination by the Purchaser may be 
effected. 

 
 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/

SEE APPENDIX "A-1" ATTACHED HERETO
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MAKING A COMPENSATION CLAIM 
 
7.  Delayed Occupancy Compensation 
 
(a) The Vendor warrants to the Purchaser that, if Occupancy is delayed beyond the Firm Occupancy Date (other 

than by mutual agreement or as a result of Unavoidable Delay as permitted under sections 4 and 5), then the 
Vendor shall compensate the Purchaser up to a total amount of $7,500, which amount includes: (i) payment to 
the Purchaser of a set amount of $150 a day for living expenses for each day of delay until the Occupancy Date 
or the date of termination of the Purchase Agreement, as applicable under paragraph (b)  below; and (ii) any 
other expenses (supported by receipts) incurred by the Purchaser due to the delay. 

(b) Delayed occupancy compensation is payable only if: (i) Occupancy and Closing occurs; or (ii) the Purchase 
Agreement is terminated or deemed to have been terminated under paragraph 10(b) of this Addendum. Delayed 
occupancy compensation is payable only if the Purchaser’s claim is made to Tarion in writing within one (1) year 
after Occupancy, or after termination of the Purchase Agreement, as the case may be, and otherwise in 
accordance with this Addendum. Compensation claims are subject to any further conditions set out in the 
ONHWP Act. 

(c) If the Vendor gives written notice of a Delayed Occupancy Date to the Purchaser less than 10 days before the 
Firm Occupancy Date, contrary to the requirements of paragraph 3(c), then delayed occupancy compensation is 
payable from the date that is 10 days before the Firm Occupancy Date. 

(d) Living expenses are direct living costs such as for accommodation and meals. Receipts are not required in 
support of a claim for living expenses, as a set daily amount of $150 per day is payable. The Purchaser must 
provide receipts in support of any claim for other delayed occupancy compensation, such as for moving and 
storage costs. Submission of false receipts disentitles the Purchaser to any delayed occupancy compensation in 
connection with a claim. 

(e) If delayed occupancy compensation is payable, the Purchaser may make a claim to the Vendor for that 
compensation after Occupancy or after termination of the Purchase Agreement, as the case may be, and shall 
include all receipts (apart from living expenses) which evidence any part of the Purchaser’s claim. The Vendor 
shall assess the Purchaser’s claim by determining the amount of delayed occupancy compensation payable 
based on the rules set out in section 7 and the receipts provided by the Purchaser, and the Vendor shall 
promptly provide that assessment information to the Purchaser. The Purchaser and the Vendor shall use 
reasonable efforts to settle the claim and when the claim is settled, the Vendor shall prepare an 
acknowledgement signed by both parties which: 

 
(i)    includes the Vendor’s assessment of the delayed occupancy compensation payable; 
(ii) describes in reasonable detail the cash amount, goods, services, or other consideration which the 

Purchaser accepts as compensation (the “Compensation”), if any; and  
(iii) contains a statement by the Purchaser that the Purchaser accepts the Compensation in full satisfaction  of 

any delayed occupancy compensation payable by the Vendor. 
(f) If the Vendor and Purchaser cannot agree as contemplated in paragraph 7(e), then to make a claim to Tarion 

the Purchaser must file a claim with Tarion in writing within one (1) year after Occupancy. A claim may also be 
made and the same rules apply if the sale transaction is terminated under paragraph 10(b), in which case, the 
deadline for a claim is one (1) year after termination. 

(g) If delayed occupancy compensation is payable, the Vendor shall either pay the compensation as soon as the 
proper amount is determined; or pay such amount with interest (at the prescribed rate as specified in subsection 
19(1) of O.Reg. 48/01 of the Condominium Act, 1998), from the Occupancy Date to the date of Closing, such 
amount to be an adjustment to the balance due on the day of Closing. 

 
8.  Adjustments to Purchase Price 
 
Only the items set out in Schedule B (or an amendment to Schedule B), shall be the subject of adjustment or 
change to the purchase price or the balance due on Closing.  The Vendor agrees that it shall not charge as an 
adjustment or readjustment to the purchase price of the home, any reimbursement for a sum paid or payable by 
the Vendor to a third party unless the sum is ultimately paid to the third party either before or after Closing.  If the 
Vendor charges an amount in contravention of the preceding sentence, the Vendor shall forthwith readjust with 
the Purchaser.  This section shall not: restrict or prohibit payments for items disclosed in Part I of Schedule B 
which have a fixed fee; nor shall it restrict or prohibit the parties from agreeing on how to allocate as between 
them, any rebates, refunds or incentives provided by the federal government, a provincial or municipal 
government or an agency of any such government, before or after Closing. 
 
 
MISCELLANEOUS 
 
9.  Ontario Building Code – Conditions of Occupancy 
 
(a) On or before the Occupancy Date, the Vendor shall deliver to the Purchaser: 

(i)   an Occupancy Permit (as defined in paragraph (d)) for the home; or 
(ii) if an Occupancy Permit is not required under the Building Code, a signed written confirmation by the Vendor 

that all conditions of occupancy under the Building Code have been fulfilled and Occupancy is permitted 
under the Building Code. 

Purchaser(s) Vendor(s)
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(b) Notwithstanding the requirements of paragraph (a), to the extent that the Purchaser and the Vendor agree that 
the Purchaser shall be responsible for one or more prerequisites to obtaining permission for Occupancy under 
the Building Code, (the “Purchaser Occupancy Obligations”): 
(i) the Purchaser shall not be entitled to delayed occupancy compensation if the reason for the delay is that the 

Purchaser Occupancy Obligations have not been completed; 
(ii) the Vendor shall deliver to the Purchaser, upon fulfilling all prerequisites to obtaining permission for 

Occupancy under the Building Code (other than the Purchaser Occupancy Obligations), a signed written 
confirmation that the Vendor has fulfilled such prerequisites; and 

(iii) if the Purchaser and Vendor have agreed that such prerequisites (other than the Purchaser Occupancy 
Obligations) are to be fulfilled prior to Occupancy, then the Vendor shall provide the signed written 
confirmation required by subparagraph (ii) on or before the Occupancy Date. 

(c) If the Vendor cannot satisfy the requirements of paragraph (a) or subparagraph (b)(ii), the Vendor shall set a 
Delayed Occupancy Date (or new Delayed Occupancy Date) on a date that the Vendor reasonably expects to 
have satisfied the requirements of paragraph (a) or subparagraph (b)(ii), as the case may be. In setting the 
Delayed Occupancy Date (or new Delayed Occupancy Date), the Vendor shall comply with the requirements of 
section 3, and delayed occupancy compensation shall be payable in accordance with section 7. Despite the 
foregoing, delayed occupancy compensation shall not be payable for a delay under this paragraph (c) if the 
inability to satisfy the requirements of subparagraph (b)(ii) is because the Purchaser has failed to satisfy the 
Purchaser Occupancy Obligations. 

(d) For the purposes of this section, an “Occupancy Permit” means any written or electronic document, however 
styled, whether final, provisional or temporary, provided by the chief building official (as defined in the Building 
Code Act) or a person designated by the chief building official, that evidences that permission to occupy the 
home under the Building Code has been granted. 

 
10. Termination of the Purchase Agreement 
 
(a) The Vendor and the Purchaser may terminate the Purchase Agreement by mutual written agreement. Such 

written mutual agreement may specify how monies paid by the Purchaser, including deposit(s) and monies for 
upgrades and extras are to be allocated if not repaid in full. 

(b) If for any reason (other than breach of contract by the Purchaser) Occupancy has not been given to the 
Purchaser by the Outside Occupancy Date, then the Purchaser has 30 days to terminate the Purchase 
Agreement by written notice to the Vendor. If the Purchaser does not provide written notice of termination within 
such 30-day period, then the Purchase Agreement shall continue to be binding on both parties and the Delayed 
Occupancy Date shall be the date set under paragraph 3(c), regardless of whether such date is beyond the 
Outside Occupancy Date. 

(c) If: calendar dates for the applicable Critical Dates are not inserted in the Statement of Critical Dates; or if any 
date for Occupancy is expressed in the Purchase Agreement or in any other document to be subject to change 
depending upon the happening of an event (other than as permitted in this Addendum), then the  Purchaser may 
terminate the Purchase Agreement by written notice to the Vendor. 

(d) The Purchase Agreement may be terminated in accordance with the provisions of section 6. 
(e) Nothing in this Addendum derogates from any right of termination that either the Purchaser or the Vendor may 

have at law or in equity on the basis of, for example, frustration of contract or fundamental breach of contract. 
(f) Except as permitted in this section, the Purchase Agreement may not be terminated by reason of the Vendor’s 

delay in providing Occupancy alone. 
 

11. Refund of Monies Paid on Termination 
 
(a) If the Purchase Agreement is terminated (other than as a result of breach of contract by the Purchaser), then 

unless there is agreement to the contrary under paragraph 10(a), the Vendor shall refund all monies paid by the 
Purchaser including deposit(s) and monies for upgrades and extras, within 10 days of such termination, with 
interest from the date each amount was paid to the Vendor to the date of refund to the Purchaser. The Purchaser 
cannot be compelled by the Vendor to execute a release of the Vendor as a prerequisite to obtaining the refund 
of monies payable as a result of termination of the Purchase Agreement under this paragraph, although the 
Purchaser may be required to sign a written acknowledgement confirming the amount of monies refunded and 
termination of the purchase transaction.  Nothing in this Addendum prevents the Vendor and Purchaser from 
entering into such other termination agreement and/or release as may be agreed to by the parties. 

(b)The rate of interest payable on the Purchaser’s monies shall be calculated in accordance with the Condominium 
Act, 1998. 

(c) Notwithstanding paragraphs(a) and (b) above, if either party initiates legal proceedings to contest termination of 
the Purchase Agreement or the refund of monies paid by the Purchaser, and obtains a legal determination, such 
amounts and interest shall be payable as determined in those proceedings. 

 
12. Definitions 
 
“Building” means the condominium building or buildings contemplated by the Purchase Agreement, in which the 
Property is located or is proposed to be located. 
“Business Day” means any day other than: Saturday; Sunday; New Year’s Day; Family Day; Good Friday; Easter 
Monday; Victoria Day; Canada Day; Civic Holiday; Labour Day; Thanksgiving Day; Remembrance Day; Christmas 
Day; Boxing Day; and any special holiday proclaimed by the Governor General or the Lieutenant Governor; and  
where New Year’s Day, Canada Day or Remembrance Day falls on a Saturday or Sunday, the following Monday is  

Purchaser(s) Vendor(s)
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not a Business Day, and where Christmas Day falls on a Saturday or Sunday, the following Monday and Tuesday 
are not Business Days; and where Christmas Day falls on a Friday, the following Monday is not a Business Day.  
“Closing” means completion of the sale of the home, including transfer of title to the home to the Purchaser. 
“Commencement of Construction” means the commencement of construction of foundation components or 
elements (such as footings, rafts or piles) for the Building. 
“Critical Dates” means the First Tentative Occupancy Date, any subsequent Tentative Occupancy Date, the Final 
Tentative Occupancy Date, the Firm Occupancy Date, the Delayed Occupancy Date, the Outside Occupancy Date 
and the last day of the Purchaser’s Termination Period. 
“Delayed Occupancy Date” means the date, set in accordance with section 3, on which the Vendor agrees to 
provide Occupancy, in the event the Vendor cannot provide Occupancy on the Firm Occupancy Date. 
“Early Termination Conditions” means the types of conditions listed in Schedule A. 
“Final Tentative Occupancy Date” means the last Tentative Occupancy Date that may be set in accordance with 
paragraph 1(d). 
“Firm Occupancy Date” means the firm date on which the Vendor agrees to provide Occupancy as set in 
accordance with this Addendum. 
“First Tentative Occupancy Date” means the date on which the Vendor, at the time of signing the Purchase 
Agreement, anticipates that the home will be complete and ready for Occupancy, as set out in the Statement of 
Critical Dates. 
“Formal Zoning Approval” occurs when the zoning by-law required for the Building has been approved by all 
relevant governmental authorities having jurisdiction, and the period for appealing the approvals has elapsed and/or 
any appeals have been dismissed or the approval affirmed. 
“Occupancy” means the right to use or occupy the home in accordance with the Purchase Agreement.  
“Occupancy Date” means the date the Purchaser is given Occupancy. 
“Outside Occupancy Date” means the latest date that the Vendor agrees to provide Occupancy to the Purchaser, 
as confirmed in the Statement of Critical Dates. 
“Property” or “home” means the home being acquired by the Purchaser from the Vendor, and its interest in the 
related common elements. 
 “Purchaser’s Termination Period” means the 30-day period during which the Purchaser may terminate the 
Purchase Agreement for delay, in accordance with paragraph 10(b). 
 “Roof Assembly Date” means the date upon which the roof slab, or roof trusses and sheathing, as the case may 
be, are completed.   For single units in a multi-unit block, whether or not vertically stacked, (e.g., townhouses or 
row houses), the roof refers to the roof of the block of homes unless the unit in question has a roof which is in all 
respects functionally independent from and not physically connected to any portion of the roof of any other unit(s), 
in which case the roof refers to the roof of the applicable unit.  For multi-story, vertically stacked units, (e.g. typical 
high rise) roof refers to the roof of the Building. 
 “Statement of Critical Dates” means the Statement of Critical Dates attached to and forming part of this 
Addendum (in form to be determined by Tarion from time to time), and, if applicable, as amended in accordance with 
this Addendum. 
“The ONHWP Act” means the Ontario New Home Warranties Plan Act including regulations, as amended from 
time to time. 
“Unavoidable Delay” means an event which delays Occupancy which is a strike, fire, explosion, flood, act of God, 
civil insurrection, act of war, act of terrorism or pandemic, plus any period of delay directly caused by the event, 
which are beyond the reasonable control of the Vendor and are not caused or contributed to by the fault of the 
Vendor. 
“Unavoidable Delay Period” means the number of days between the Purchaser’s receipt of written notice of the 
commencement of the Unavoidable Delay, as required by paragraph 5(b), and the date on which the Unavoidable 
Delay concludes. 
 
13. Addendum Prevails 
 
The Addendum forms part of the Purchase Agreement. The Vendor and Purchaser agree that they shall not include 
any provision in the Purchase Agreement or any amendment to the Purchase Agreement or any other document (or 
indirectly do so through replacement of the Purchase Agreement) that derogates from, conflicts with or is 
inconsistent with the provisions of this Addendum, except where this Addendum expressly permits the parties to 
agree or consent to an alternative arrangement. The provisions of this Addendum prevail over any such provision. 
 
14. Time Periods, and How Notice Must Be Sent 
 
(a) Any written notice required under this Addendum may be given personally or sent by email, fax, courier or 

registered mail to the Purchaser or the Vendor at the address/contact numbers identified on page 2 or 
replacement address/contact numbers as provided in paragraph (c) below. Notices may also be sent to the 
solicitor for each party if necessary contact information is provided, but notices in all events must be sent to the 
Purchaser and Vendor, as applicable.  If email addresses are set out on page 2 of this Addendum, then the 
parties agree that notices may be sent by email to such addresses, subject to paragraph (c) below. 

(b) Written notice given by one of the means identified in paragraph (a) is deemed to be given and received: on the 
date of delivery or transmission, if given personally or sent by email or fax (or the next Business Day if the date of 
delivery or transmission is not a Business Day); on the second Business Day following the date of sending by  
courier; or on the fifth Business Day following the date of sending, if sent by registered mail. If a postal stoppage 
or interruption occurs, notices shall not be sent by registered mail, and any notice sent by registered mail within 5  
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Business Days prior to the commencement of the postal stoppage or interruption must be re-sent by another 
means in order to be effective. For purposes of this section 14, Business Day includes Remembrance Day, if it 
falls on a day other than Saturday or Sunday, and Easter Monday. 

(c) If either party wishes to receive written notice under this Addendum at an address/contact number other than 
those identified on page 2 of this Addendum, then the party shall send written notice of the change of address, 
fax number, or email address to the other party in accordance with paragraph (b) above. 

(d) Time periods within which or following which any act is to be done shall be calculated by excluding the day of 
delivery or transmission and including the day on which the period ends. 

(e) Time periods shall be calculated using calendar days including Business Days but subject to paragraphs (f), (g)  
and (h) below. 

(f) Where the time for making a claim under this Addendum expires on a day that is not a Business Day, the claim 
may be made on the next Business Day. 

(g) Prior notice periods that begin on a day that is not a Business Day shall begin on the next earlier Business Day, 
except that notices may be sent and/or received on Remembrance Day, if it falls on a day other than Saturday or 
Sunday, or Easter Monday. 

(h) Every Critical Date must occur on a Business Day. If the Vendor sets a Critical Date that occurs on a date other 
than a Business   Day, the Critical Date is deemed to be the next Business Day. 

(i) Words in the singular include the plural and words in the plural include the singular. 
(j) Gender-specific terms include both sexes and include corporations. 

 
15. Disputes Regarding Termination 
 
(a) The Vendor and Purchaser agree that disputes arising between them relating to termination of the Purchase 

Agreement under section 11 shall be submitted to arbitration in accordance with the Arbitration Act, 1991 
(Ontario) and subsection 17(4) of the ONHWP Act. 

(b) The parties agree that the arbitrator shall have the power and discretion on motion by the Vendor or Purchaser 
or any other interested party, or of the arbitrator’s own motion, to consolidate multiple arbitration proceedings on 
the basis that they raise one or more common issues of fact or law that can more efficiently be addressed in a 
single proceeding.  The arbitrator has the power and discretion to prescribe whatever procedures are useful or 
necessary to adjudicate the common issues in the consolidated proceedings in the most just and expeditious 
manner possible.  The Arbitration Act, 1991 (Ontario) applies to any consolidation of multiple arbitration 
proceedings. 

(c) The Vendor shall pay the costs of the arbitration proceedings and the Purchaser’s reasonable legal expenses in 
connection with the proceedings unless the arbitrator for just cause orders otherwise. 

(d) The parties agree to cooperate so that the arbitration proceedings are conducted as expeditiously as possible, 
and agree that the arbitrator may impose such time limits or other procedural requirements, consistent with the 
requirements of the Arbitration Act, 1991 (Ontario), as may be required to complete the proceedings as quickly 
as reasonably possible. 

(e) The arbitrator may grant any form of relief permitted by the Arbitration Act, 1991 (Ontario), whether or not the 
arbitrator concludes that the Purchase Agreement may properly be terminated. 

 
 
 

 

                              For more information please visit www.tarion.com 
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SCHEDULE  A 
 

Types of Permitted Early Termination Conditions  
 

1. The Vendor of a condominium home is permitted to make the Purchase Agreement conditional as 
follows:  

 
(a) upon receipt of Approval from an Approving Authority for:  

(i)  a change to the official plan, other governmental development plan or zoning by-law (including a minor 
variance); 

(ii)  a consent to creation of a lot(s) or part-lot(s); 
(iii)    a certificate of water potability or other measure relating to domestic water supply to the home; 
(iv) a certificate of approval of septic system or other measure relating to waste disposal from the home; 
(v) completion of hard services for the property or surrounding area (i.e., roads, rail crossings, water lines, sewage 

lines, other utilities); 
(vi) allocation of domestic water or storm or sanitary sewage capacity; 
(vii) easements or similar rights serving the property or surrounding area; 
(viii)  site plan agreements, density agreements, shared facilities agreements or other development agreements with 

Approving Authorities or nearby landowners, and/or any development Approvals required from an Approving 
Authority; and/or 

(ix) site plans, plans, elevations and/or specifications under architectural controls imposed by an Approving 
Authority. 

The above-noted conditions are for the benefit of both the Vendor and the Purchaser and cannot be waived by either 
party. 

(b) upon: 
(i) receipt by the Vendor of confirmation that sales of condominium dwelling units have exceeded a specified 

threshold by a specified date; 
(ii) receipt by the Vendor of confirmation that financing for the project on terms satisfactory to the Vendor has been 

arranged by a specified date; 
(iii) receipt of Approval from an Approving Authority for a basement walkout; and/or 
(iv) confirmation by the Vendor that it is satisfied the Purchaser has the financial resources to complete the 
         transaction. 
The above-noted conditions are for the benefit of the Vendor and may be waived by the Vendor in its sole discretion. 

 
2.  The following definitions apply in this Schedule:  

 
“Approval” means an approval, consent or permission (in final form not subject to appeal) from an Approving Authority  
and may include completion of necessary agreements (i.e., site plan agreement) to allow lawful access to and use and 
occupancy of the property for its intended residential purpose. 
“Approving Authority” means a government (federal, provincial or municipal), governmental agency, Crown 
corporation, or quasi-governmental authority (a privately operated organization exercising authority delegated by 
legislation or a government). 

 
3.  Each condition must:  

 
(a)  be set out separately;  
(b)  be reasonably specific as to the type of Approval which is needed for the transaction; and  
(c)  identify the Approving Authority by reference to the level of government and/or the identity of the governmental 

agency, Crown corporation or quasi-governmental authority.  
 

4.  For greater certainty, the Vendor is not permitted to make the Purchase Agreement conditional upon:  
 

(a)  receipt of a building permit; 
(b)  receipt of an occupancy permit; and/or 
(c)  completion of the home. 

 

Purchaser(s) Vendor(s)
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SCHEDULE  B 
 

Adjustments to Purchase Price or Balance Due on Closing 
 
 

PART I        Stipulated Amounts/Adjustments 
 

These are additional charges, fees or other anticipated adjustments to the final purchase price or balance 
due on Closing, the dollar value of which is stipulated in the Purchase Agreement and set out below. 

[Draft Note:  List items with any necessary cross-references to text in the Purchase Agreement.] 

 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/

1.   RELEASE OF VENDOR'S LIEN (if applicable)
      Section 15 of Schedule "G"
      $100.00 plus Applicable Taxes

2.   ADJUSTMENTS ON CLOSING NOT ACCURATE (if applicable)
      Section 15 of Schedule "G"
      $25.00 or less no readjustments owed

3.   N.S.F. ADMINISTRATIVE FEE (if application)
      Section 15(h) of Schedule "G"
      $500.00/occurrence plus Applicable Taxes

4.   DEPOSIT ADMINISTRATION FEE WITH RESPECT TO THE PROVISION OF ANY REQUIRED EVIDENCE OF   
      COMPLIANCE OR RECEIPT IN RELATION TO PURCHASER'S DEPOSIT
      Section 15(n) of Schedule "G"
      $75.00 plus Applicable Taxes for receipt of deposits
      $250.00/occurrence plus Applicable Taxes for deposits

5.  ASSIGNMENT BY PURCHASER (if applicable)
      Section 21 of Schedule "G"
      $ 5,000.00 plus Applicable Taxes for Vendor's administration and processing fee
      $ 1,500.00 plus Applicable Taxes for Vendor's solicitor fees.

6.  DEFAULT LETTER/NOTICE (if applicable)
     Section 23 of Schedule "G"
     $600.00 plus Applicable Taxes and disbursements

7.  NOTICE OF CHANGE OF ADDRESS AND PHONE NUMBER (if applicable)
     Section 32(d) of Schedule "G"
     $250.00 plus Applicable Taxes

8.  STREET TREE CHARGE
     Section 46(u) of Schedule "G"
     $475.00 plus Applicable Taxes

9.  COLOUR CHART CHANGES
     Schedule "A" Item #66
     $800.00/occurrence plus Applicable Taxes
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PART II       All Other Adjustments – to be determined in accordance with the terms of the 
Purchase Agreement 

 
These are additional charges, fees or other anticipated adjustments to the final purchase price or balance 
due on Closing which will be determined after signing the Purchase Agreement, all in accordance with the 
terms of the Purchase Agreement.   
 

[Draft Note:  List items with any necessary cross-references to text in the Purchase Agreement.] 
 

Purchaser(s) Vendor(s)

/p1_i/ /p2_i/ /s1_i//s2_i/

1.   OCCUPANCY FEE PAYMENTS DUE ON THE OCCUPANCY DATE
      Section 5(d) of Schedule "G"

2.  PURCHASER TO PROVIDE SOLICITOR INFORMATION 60 (SIXTY) DAYS PRIOR TO OCCUPANCY DATE
     Section 5(f) of Schedule "G"

3.  SECURITY DEPOSIT/COSTS RE: DAMAGES TO CONDOMINIUM (if applicable)
     Section 5(g) of Schedule "G"

4.  TELEPHONE, CABLE/SATELLITE TELEVISION, UTILITY EXPENSES AND ADMINSTRATION FEES IMPOSED 
     BY THE UTILITY PROVIDER
     Section 6(b) of Schedule "G"

5.  REPOSSESSIONS AND/OR RESTORATION AND REPAIRS OR UNITS (if applicable)
      Section 6(d) of Schedule "G"

6.  DELAY OF OCCUPANCY DATE AND/OR UNIT TRANSFER DATE DUE TO PURCHASER'S FAILURE TO 
     RESELECT (if applicable)
     Section 7 of Schedule "G"

7.  COSTS OR CREDIT FOR ALL EXTRA UPGRADES OR CHANGES ORDERED (if applicable)
      Section 7 of Schedule "G"

8.  HST PAYMENT OR HST REBATE
     Section 15 of Schedule "G"

9.  CONTRIBUTION TOWARDS COMMON EXPENSES AND ADJUSTMENT FOR OCCUPANCY FEES
     Section 15(a) of Schedule "G"

10. RESERVE FUND OR OTHER ACCOUNT CONTRIBUTION AND POST-DATED CHEQUES OR PRE-AUTHORIZED               
       PAYMENT FORM FOR COMMON EXPENSES
       Section 15(b) of Schedule "G"

11. PREPAID FOR CURRENT EXPENSES, METERING, ENERGIZATION, INSTALLAION, CONNECTION FEES, 
       ETC. FOR UTILITIES
       Section 15(c) of Schedule "G"

12. REALTY TAXES (INCLUDING LOCAL IMPROVEMENT RATES), ETC.
       Section 15(d) of Schedule "G"

13. ONTARIO NEW HOME WARRANTIES PLAN ACT ENROLMENT FEE
       Section 15(f) of Schedule "G"

14.  TRANSACTION LEVY SURCHARGE
       Section 15(e) of Schedule "G"

15.  STATUS CERTIFICATE
       Section 15(j) of Schedule "G"

16.  DEVELOPMENT CHARGE
       Section 15(k) of Schedule "G"

17.  PREPARATION AND REGISTRATION OF MORTGAGE DISCHARGES
       Section 30 of Schedule "G"


